Belle Vue Tecynon Phase 1 Estimated Costs

Belle Vue to Bg1-8 Belle Vue (Total
Estimated Works
Costs £ 17,247.56 | £ 81,206.18 | £ 98,453.74
Estimated Utility
Works £ 10,000.00 | £ 15,000.00 [ £ 25,000.00
Sub Total £ 27,247.56 | £ 96,206.18 | £ 123,453.74
Contingency 10% £ 2,72476 | £ 9,620.62 | £ 12,345.37
Estimated Total
Works Costs £ 29,972.32 | £ 105,826.80 | £ 135,799.11
Design & Supervision
(15%) £ 4,49585| £ 15,874.02 | £ 20,369.87

Total Estimated Cost

£ 34,468.16

£ 121,700.82

£ 156,168.98




Belle Vue to Bell Street
Preliminaries

Item Description Qty Unit Rate Total

Series 100

Preliminaries

Temporary Accommodation
$100/9 Erection of offices and messes for the Contractor 1 item 350.00 | £ 1.000.00
$100/10 |[Servicing of offices and messes for the Contractor 1 wk 450.00 | £ 450.00
$100/11 |[Dismantling of stores and workshops for the Contractor 1 item 200.00 | £ 200.00
$100/12  |Erection of stores and workshops for the Contractor 1 item 350.00 | £ 350.00
$100/13  [Servicing of stores and workshops for the contractor 1 wk 450.00 | £ 450.00
$100/14 [Dismantling of stores and workshops for the Contractor 1 item 200.00 | £ 200.00

Traffic Safety and Management
S$100/17 [Traffic safety & management on a single carriageway, with 7 day 110.00 | £ 770.00

speeds of 30mph or less during the day

Page:1 To Section Summary £ 3,420.00




Belle Vue to Bell Street

Site Clearance

Item Description Qty Unit Rate Total
Series 200
Site Clearance
Take up or down and set aside for reuse or remove to store
off site
S200/73 [Take up or down & remove to tip off site paving/ slabs m? f 7.00 | £
$200/75 m £ 7.00 | £
Take up or down and remove to tip off site precast concrete
kerbs, granite kerbs, concrete channelling and edgings
Page:2 To Section Summary £




Belle Vue to Bell Street

Drainage and Service Ducts

Item

Description

Qty

Unit

Rate

Total

$500/224

$500/267

$500/295

S500/31

S500/44

$500/289

$500/307

$500/310

Series 500 cont

Drainage and Service Ducts

Connection of 225mm dia pipe to existing 225mm dia pipe
depth to invert exceeding 2 metres but not exceeding 4
metres

Connection of 150 mm internal diameter pipe to existing
chamber depth to invert not exceeding 2 metres.

Precast concrete trapped SG gully with D400 cover and frame
as SEWFSD/0503.02

150mm internal diameter 'thermoplastic structured wall
pipe' drain specified as Type A of SEWFSD/0502.05 in trench,
depth to invert not exceeding 2 metres

225mm internal diameter 'thermoplastic structured wall
pipe' drain specified as Type A of SEWFSD/0502.05 in trench,
depth to invert exceeding 2m but not exceeding 4 metres.

Precast concrete chamber Type B with D400 cover and frame
depth to invert exceeding 2 metre but not exceeding 3
metres as SEWFSD/0502.01.

Renewal of up to 150 x 150mm Min class D400 stop valve
cover and frame on brick or precast concrete chamber.

Renewal of up to 600 x 600mm Min class D400 cover and
frame on brick or precast concrete chamber.

no

no

no

no

no

no

180.00

100.00

450.00

52.00

94.00

1,800.00

80.00

50.50

160.00

Page:3

To Section Summary

£

160.00




Belle Vue to Bell Street

Earthworks
Item Description Qty Unit Rate Total
Series 600
Earthworks
$600/3 Excavation of unacceptable material Class U1A in cutting and 32 m3 f 62.00 | £ 1,984.00
other excavation.
$600/20  |Extra over excavation for excavation in Hard Material 3 m’ £ 26.00 | £ 78.00
$600/14 |Disposal of unacceptable material Class U1A. 32 m3 £ 27.00 | £ 864.00
Page:4 To Section Summary £ 2,926.00




Belle Vue to Bell Street

Pavements.

Item Description Qty Unit Rate Total

Series 700 Pavements

Pavements.
$700/1 Type 1 200mm unbound mixture sub-base 32 m3 36.00 | £ 1,152.00
Rouge  [HRA 55/10 laid 40mm thick As per TSCS 157 m’ 13.00 | £ 2,041.00
§700/12  |AC 20 HDM Binder 60mm thick 157 m? 14.00 | £ 2,198.00
$700/2 AC 32 H/D Base 100mm thick 157 m?2 18.00 [ £ 2,826.00
$700/45  |milling pavement 0 - 50mm thick 157 m? 245 | £ 384.65
$700/46 [milling pavement 51 - 100mm thick 157 m? 285 | £ 447.45
$700/47 |milling pavement 101 - 150mm thick 157 m? 383 (£ 601.31
$700/48 [milling pavement 151 - 250mm thick 157 m? 545 | £ 855.65
S$700/40 [Colbond 50 bond coat 314 m?> 0.75 | £ 235.50

Page:5 To Section Summary £ 10,741.56




Belle Vue to Bell Street

Kerbs, Footways and Paved Areas
Item Description Qty Unit Rate Total
Series 1100
Kerbs, Footways and Paved Areas
Kerbs, Channels, Edgings, Combined Drainage and Kerb
Blocks and Linear Drainage Channel Systems
Rogue 400x400x65mm paving slabs in footway on granular Type 1 m?> 74.00 | £
sub-base 150mm thick and 30mm thick clean sharp sand
bedding layer; joints brushed with kiln dried sand
$1100/60 |Footway Type Al comprising of granular material Type 1 sub- m? 27.00 | £
base 150mm thick, AC 20 dense bin 100/150rec 40mm thick,
AC 6 surf 160/220 20mm thick
$1100/21 |Precast concrete kerb(s) Type DL1 (dropper) laid straight or
curved exceeding 12 metres. m 25.00 | £
Precast concrete kerb(s) Type DR1 (dropper) laid straight or
$1100/24 |curved exceeding 12 metres. m 33.00 | £
Precast concrete kerb(s) Type BN laid to curves not exceeding
$1100/07 |12 metres. m 30.00 | £
$1100/32 [Precast concrete channel(s) Type CF (fluted) laid straight or m 39.00 | £
$1100/30 [precast concrete channel(s) Type CD (dished), laid straight or m 32.00 | £
curved exceeding 12 metres radius.
$1100/2 |precast concrete kerb(s) Type HB2 laid straight or curved m 30.00 | £
exceeding 12 metres radius
$1100/34 |precast concrete edging(s) Type EF laid straight or curved m 17.00 | £
exceeding 12 metres radius
Page:6 To Section Summary £




Belle Vue to Bell Street

Cost Summary

Description Amount
Page : 1 Series 100 £ 3,420.00
Page : 2 Series 200 £ -
Page : 3 Series 500 £ 160.00
Page : 4 Series 600 £ 2,926.00
Page : 5 Series 700 £ 10,741.56
Page : 6 Series 1100 £ -
Page:7 To General Summary £ 17,247.56




1 - 8 Belle Vue, Trecynon

Preliminaries

Item Description Qty Unit Rate Total

Series 100

Preliminaries

Temporary Accommodation
$100/9 Erection of offices and messes for the Contractor 1 item 350.00 | £ 1.000.00
$100/10 |[Servicing of offices and messes for the Contractor 9 wk 450.00 | £ 4,050.00
$100/11 |[Dismantling of stores and workshops for the Contractor 1 item 200.00 | £ 200.00
$100/12  |Erection of stores and workshops for the Contractor 1 item 350.00 | £ 350.00
$100/13  [Servicing of stores and workshops for the contractor 9 wk 450.00 | £ 4,050.00
$100/14 [Dismantling of stores and workshops for the Contractor 1 item 200.00 | £ 200.00

Traffic Safety and Management
S$100/17 [Traffic safety & management on a single carriageway, with 63 day 110.00 | £ 6,930.00

speeds of 30mph or less during the day

Page:1 To Section Summary £ 16,780.00




1 - 8 Belle Vue, Trecynon

Site Clearance

Item Description Qty Unit Rate Total

Series 200

Site Clearance

Take up or down and set aside for reuse or remove to store

off site
S200/73 [Take up or down & remove to tip off site paving/ slabs 111 m? £ 7.00 | £ 777.00
$200/75 130 m £ 7.00 | £ 910.00

Take up or down and remove to tip off site precast concrete

kerbs, granite kerbs, concrete channelling and edgings

Page:2 To Section Summary £ 1,687.00




1 - 8 Belle Vue, Trecynon

Drainage and Service Ducts

Item

Description

Qty

Unit

Rate

Total

$500/224

$500/267

$500/295

S500/31

S500/44

$500/289

$500/307

$500/310

Series 500 cont

Drainage and Service Ducts

Connection of 225mm dia pipe to existing 225mm dia pipe
depth to invert exceeding 2 metres but not exceeding 4
metres

Connection of 150 mm internal diameter pipe to existing
chamber depth to invert not exceeding 2 metres.

Precast concrete trapped SG gully with D400 cover and frame
as SEWFSD/0503.02

150mm internal diameter 'thermoplastic structured wall
pipe' drain specified as Type A of SEWFSD/0502.05 in trench,
depth to invert not exceeding 2 metres

225mm internal diameter 'thermoplastic structured wall
pipe' drain specified as Type A of SEWFSD/0502.05 in trench,
depth to invert exceeding 2m but not exceeding 4 metres.

Precast concrete chamber Type B with D400 cover and frame
depth to invert exceeding 2 metre but not exceeding 3
metres as SEWFSD/0502.01.

Renewal of up to 150 x 150mm Min class D400 stop valve
cover and frame on brick or precast concrete chamber.

Renewal of up to 600 x 600mm Min class D400 cover and
frame on brick or precast concrete chamber.

38

41

14

no

no

no

no

no

no

£

180.00

100.00

450.00

52.00

94.00

1,800.00

80.00

50.50

£ 180.00

£ 200.00

£ 900.00

£ 1,976.00

£ 3,854.00

£ 10,800.00

£ 1,120.00

£ 151.50

Page:3

To Section Summary

£ 19,181.50




1 - 8 Belle Vue, Trecynon

Earthworks
Item Description Qty Unit Rate Total
Series 600
Earthworks
$600/3 Excavation of unacceptable material Class U1A in cutting and 69 m3 f 62.00 | £ 4,278.00
other excavation.
$600/20  |Extra over excavation for excavation in Hard Material 7 m’ £ 26.00 | £ 182.00
$600/14 |Disposal of unacceptable material Class U1A. 69 m3 £ 27.00 | £ 1,863.00
Page:4 To Section Summary £ 6,323.00




1 - 8 Belle Vue, Trecynon

Pavements.

Item Description Qty Unit Rate Total

Series 700 Pavements

Pavements.
$700/1 Type 1 200mm unbound mixture sub-base 69 m3 f 36.00 | £ 2,484.00
Rouge  [HRA 55/10 laid 40mm thick As per TSCS 346 m’ £ 13.00 | £ 449800
§700/12  |AC 20 HDM Binder 60mm thick 346 m? £ 14.00 | £ 4,844.00
$700/2 AC 32 H/D Base 100mm thick 346 m?> £ 18.00 | £ 6,228.00
$700/45  |milling pavement 0 - 50mm thick 346 m?> £ 245 | £ 847.70
$700/46  [milling pavement 51 - 100mm thick 346 m? £ 285 (£ 986.10
$700/47 |milling pavement 101 - 150mm thick 346 m? £ 3.83 | £ 1,325.18
$700/48 [milling pavement 151 - 250mm thick 346 m? £ 545 £ 1,885.70
S$700/40 [Colbond 50 bond coat 692 m?> £ 0.75 | £ 519.00

Page:5 To Section Summary £ 23,617.68




1 - 8 Belle Vue, Trecynon

Kerbs, Footways and Paved Areas
Item Description Qty Unit Rate Total
Series 1100
Kerbs, Footways and Paved Areas
Kerbs, Channels, Edgings, Combined Drainage and Kerb
Blocks and Linear Drainage Channel Systems
Rogue 400x400x65mm paving slabs in footway on granular Type 1 110 m?> 74.00 | £ 8,140.00
sub-base 150mm thick and 30mm thick clean sharp sand
bedding layer; joints brushed with kiln dried sand
$1100/60 |Footway Type Al comprising of granular material Type 1 sub- 0 m? 27.00 | £ -
base 150mm thick, AC 20 dense bin 100/150rec 40mm thick,
AC 6 surf 160/220 20mm thick
$1100/21 |Precast concrete kerb(s) Type DL1 (dropper) laid straight or
curved exceeding 12 metres. 4 m 25.00 | £ 100.00
Precast concrete kerb(s) Type DR1 (dropper) laid straight or
$1100/24 |curved exceeding 12 metres. 4 m 33.00 | £ 132.00
Precast concrete kerb(s) Type BN laid to curves not exceeding
$1100/07 |12 metres. 4 m 30.00 | £ 120.00
$1100/32 [Precast concrete channel(s) Type CF (fluted) laid straight or 25 m 39.00 | £ 975.00
$1100/30 [precast concrete channel(s) Type CD (dished), laid straight or m 32.00 | £ -
curved exceeding 12 metres radius.
$1100/2 |precast concrete kerb(s) Type HB2 laid straight or curved 110 m 30.00 | £ 3,300.00
exceeding 12 metres radius
$1100/34 |precast concrete edging(s) Type EF laid straight or curved 50 m 17.00 | £ 850.00
exceeding 12 metres radius
Page:6 To Section Summary £ 13,617.00




1 - 8 Belle Vue, Trecynon

Cost Summary

Description

Amount

Page : 1 Series 100

Page : 2 Series 200

Page : 3 Series 500

Page : 4 Series 600

Page : 5 Series 700

Page : 6 Series 1100

£ 16,780.00

£ 1,687.00

£ 19,181.50

£ 6,323.00

£ 23,617.68

£ 13,617.00

Page:7

To General Summary

£ 81,206.18




